January 21, 2025

MEMORANDUM

TO: Jim Murdaugh, Ph.D.
President
FROM: Barbara Wills, Ph.D.

Vice President for Administrative Services and Chief Business Officer

SUBJECT: Mailroom (MR) Building#57 Roofing

Item Description
This item requests approval of the attached roofing material and services proposal No. 25-FL-
240990 for the Mailroom (MR) Building#57 Roofing Metal Roofing System.

Overview and Background
The roofing system on Site 1 - Main Campus, Mailroom (MR) Building#57, needs structural
improvements and requires repairs.

Garland/DBS, Inc. (Florida General Contractor License#CGC1517248) administered a
competitive process on behalf of the College to receive quotes for the project and the
following local companies provided responses:

Burnette Roofing
Roof Control Services
Crawford Roofing
Teamcraft Roofing

Burnette Roofing Services of Tallahassee, Florida was selected to perform the work.

The attached proposal no. 25-FL-240890 in the amount of $658,420 was received from
Garland/DBS, Inc. and is recommended for all roofing materials and labor required for the
repairs to Plant Operations Warehouse/Surplus (PO) Building #56.

The attached budget/estimate is being provided according to the pricing established under
the Master Intergovernmental Cooperative Purchasing Agreement (MICPA # PW1925) with
Racine County, Wl and OMNIA Partners, a purchasing cooperative available to state and
local governments, including Florida State Colleges. The line item pricing breakdown from
Attachment C: Bid Form should be viewed as the maximum price an agency will be charged
under the agreement.



Funding/ Financial Implications
Funds for this project are provided from the College's local funds.

Past Actions by the Board
None

Recommended Action
Approve the attached proposal no. 25-FL-240990 from Garland/DBS, Inc. as presented.



Garland/DBS, Inc.
3800 East 91°' Street
Cleveland, OH 44105

Phone: (800) 762-8225
Fax: (216) 883-2055

ROOFING MATERIAL AND SERVICES PROPOSAL

Tallahassee State College
Mailroom Building 57
444 Appleyard Dr.
Tallahassee, FL 32304

Date Submitted: 12/17/2024
Proposal #: 25-FL-240990
MICPA # PW1925
Florida General Contractor #: CGC1533467

Purchase orders to be made out to: Garland/DBS, Inc.

Please Note: The following budget/estimate is being provided according to the pricing established
under the Master Intergovernmental Cooperative Purchasing Agreement (MICPA) with Racine County,
WI and OMNIA Partners, Public Sector (U.S. Communities). The line item pricing breakdown from
Attachment C: Bid Form should be viewed as the maximum price an agency will be charged under the
agreement. Garland/DBS, Inc. administered an informal competitive process for obtaining quotes for
the project with the hopes of providing a lower market-adjusted price whenever possible.

Scope of Work: Demolition
1. Remove existing R-Mer Span roof system to expose the retrofit framing

Scope of Work: Roof Hugger Framing System
2. Remove and replace any fasteners that have been compromised
3. Inspection of fasteners are required prior to covering the framing system
4. Photo documentation required of any fasteners identified as failed or pulled out

Scope of Work: Insulation Installation
5. Install two (2) layers of 2.2” thick polyisocyanurate insulation between Intelliframing
members.
6. Install R-Mer Seal over polyisocyanurate and Intelliframing
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Scope of Work: R-Mer Span Panel Installation
**Shop Drawing must be ordered prior to the start of work**
. Identify the center line for the area of work
. Work may proceed in two directions from the centerline
. Remove all film from the panel
. Install eave trim cleat
. Fasten every 12" o.c.
. Install eave trim
. Fasten every 12" o.c.
. Minimum 3” away from roof edge

. Eave foam installed over fasteners
. Prior to installing panel the top end must be folded using the “pan end tool”

. Clips on eave and ridge will be inset 8”

. Follow clip spacing per Garland Uplift (maximum)

. Zone One- Continuous Clips (20’ lengths)

. Zone Two(e)- 3'11” o.c

. Zone Three (e)- 2°10” o.c

. Zone Four-5’ o.c

. Zone Five- 5’ o.c

. Install clip using 2 fasteners per clip

. Fasteners must be TFC V2-14 DP3

. Fasteners must be attached to Intelliframing

. Drill bit extenders must be used to ensure fasteners are “not” driven at an angle
. Use 6” step over clamps to hold clips in place while fastening

a. Use caution not to damage panel finish with clamp

10. Before securing panel install two rows of butyl sealant over foam

11. Panel must overhang eave edge by 1.5” to allow for thermal expansion and contraction
12. Install two rows of butyl sealant on inside of rib before installing the subsequent panel
13. Anchor centerline panel using a #30 drillbit and #44 1/8’ pop rivets

14. Install subsequent panels

a. Panel alignment should be checked every 3 to 4 panels

15. Install gable clips 1” from roofs edge

16. Trimming the panel will likely be required to fit

17. Seam Cap will be installed

a. Factory applied butyl has already been installed

b. Ensure proper positioning before allowing solid contact

c. %" overhang is require on eave edge

d. Hand crimp the top, bottom, and all clip locations of seam cap

18. Install edge stiffener

a. Hold in place using small step over clamps

b. Rivet into place using Garland color match rivets

19. Ridge cap should be test fit and proper location marked on the panel rib
20. Install factory provided head closure

a. These detail cannot be field fabricated

b. Fasten into place with 1/8” pop rivets

c. Caulk the backside of head closure

21. Installing ridge cap

a. Install butyl tape over the head closure

b. Install ridge cleat fastening to head closure every 6” o.c.
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22. Gable end rake edge install

a. Dry fit rake edge to mark location for rake edge cleat

b. Field modify rake edge to ensure proper fit

c. Instruction will be located in the FT Section of the Shop Drawings
23. Mechanically seam clip

a. Fold down %" over hang with duck bill vice grip

b. Tap flush with rubber mallet

Scope of Work: Install new gutter and down spouts

1. Install new gutters box
2. Install new downspouts
a.Tie into ground level plumbing where existing

Attachment C: Bid Form - Line Item Pricing Breakdown

Item #

Item Description Unit Price Quantity

Unit

Extended Price

2.25

Tear-off & Dispose of Debris: SYSTEM TYPE

Metal Roofing System - Metal Deck
A4 $ 3.81 15,000

SF

$ 57,150.00

14.01.05

METAL ROOFING SYSTEMS - LOW SLOPE &
STEEP SLOPE (2): INSULATION OPTIONS FOR
ARCHITECTURAL STANDING SEAM ROOF
INSTALLATION OVER SUBSTRATE: INSULATION
OPTION: Structural Application Over Open Framing;
Over Retrofit Framing; Over an Existing Roof Using
Steel Furring -

No Insulation $ 3.66 15,000

SF

$ 54,900.00

14.05.03

METAL ROOFING SYSTEMS - LOW SLOPE &
STEEP SLOPE (2): ROOF CONFIGURATION

Flat Seam Metal Roof System - 8' Wide / 30 Gauge:
UNDERLAYMENT OPTION: Add Install 40 mil self-

adhesive membrane as an Underlayment $ 3.40 15.000

SF

$ 51,000.00

14.02.07

METAL ROOFING SYSTEMS - LOW SLOPE &
STEEP SLOPE (2): ROOF CONFIGURATION
Architectural or Structural Standing Seam Roof System;
Seam Height At or Above 2": THICKNESS OPTION:
Bare Galvalume Coated Steel or Equal

Panel Price - 22 Ga, 18" - 19" Wide Panels $ 10.94 15,000

SF

$ 164,100.00

14.02.09

METAL ROOFING SYSTEMS - LOW SLOPE &
STEEP SLOPE (2): ROOF CONFIGURATION
Architectural or Structural Standing Seam Roof System;
Seam Height At or Above 2": PANEL WIDTH OPTION:
Add for 16" - 17" Panel Width - Galvalume Coated

Steel or Equal $ 0.96 15,000

SF

$ 14,400.00

14.02.33

METAL ROOFING SYSTEMS - LOW SLOPE &
STEEP SLOPE (2): ROOF CONFIGURATION
Architectural or Structural Standing Seam Roof System;
Seam Height At or Above 2": PANEL INSTALLATION
OPTION: Structural Application -

At or Above 3:12 Slope -

Installed Over Retrofit Framing System $ 25 64 15,000

SF

$ 384,600.00
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Sub Total Prior to Multipliers

$ 726,150.00

MULTIPLIER - ROOF SIZE IS GREATER THAN
10,000 SF, BUT LESS THAN 20,000 SF

Multiplier is applied when Roof Size is greater than
10,000 SF, but less than 20,000 SF. Situation creates
the fixed costs: equipment, mobilization, demobilization,
disposal, & set-up labor to be allocated across more of
an average roof area resulting in fixed costs being a
slightly larger portion of the overall job costs

22.21

10

726,150.00 |%

$ 72,615.00

Total After Multipliers

$ 798,765.00

Base Bid Total Maximum Price of Line Items under the MICPA:
Proposal Price Based Upon Market Experience:

Garland/DBS Price Based Upon Local Market Competition:

Burnette Roofing
Crawford Roofing
Roof Control Services
Teamcraft Roofing

h P PP

658,420.00
682,541.99
774,524.00
790,675.00

$ 798,765.00
$ 658,420.00

Potential issues that could arise during the construction phase of the project will be addressed via unit
pricing for additional work beyond the scope of the specifications. This could range anywhere from wet

insulation, to the replacement of deteriorated wood nailers.
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Please Note — The construction industry is experiencing unprecedented global pricing and
availability pressures for many key building components. Specifically, the roofing industry is
currently experiencing long lead times and significant price increases with roofing insulation and
roofing fasteners. Therefore, this proposal can only be held for 30 days. DBS greatly values your
business, and we are working diligently with our long-term suppliers to minimize price increases
and project delays which could effect your project. Thank you for your understanding and
cooperation.

Clarifications/Exclusions:
1. Plumbing, Mechanical, Electrical work is excluded.
2. Masonry work is included to which it obtains to the scope of work.
3. Interior Temporary protection is excluded.
4. Prevailing Wages are excluded.
5. Any work not exclusively described in the above proposal scope of work is excluded.

If you have any questions regarding this proposal, please do not hesitate to call me at my number listed
below.

Respectfully Submitted,

Authony Rardum

Anthony Kardum
Garland/DBS, Inc.
(216) 430-3555

Page 5 of 5



